

SCOPE OF WORK

SBAFL

Tony Coughlin

tcoughlin@levacloud.com

Introduction

Levacloud's Microsoft Purview deployment follows a structured five-phase approach, starting with Phase 1: Discovery to assess the client's environment, compliance needs, and business objectives. Through workshops, assessments, and readiness evaluations, key stakeholders collaborate to define a clear deployment strategy. Phase 2: Design translates requirements into a technical plan, followed by Phase 3: Build, where configurations are implemented. Phase 4: Test ensures validation, and Phase 5: Deploy finalizes the rollout. This approach aligns with best practices, ensuring a secure, compliant, and efficient Purview implementation tailored to the SBAFL's needs.

Purpose and objectives

The purpose of this project is to implement Microsoft Purview in alignment with the SBAFL's security, compliance, and data governance requirements. This engagement aims to assess the current environment, design a tailored solution, and deploy Purview capabilities efficiently. Key objectives include enabling data discovery, classification, and protection across Microsoft 365 and other environments, ensuring compliance with regulatory standards, and establishing effective governance policies. By following a structured, phased approach, Levacloud ensures a seamless deployment that enhances data security, mitigates risks, and supports ongoing compliance while maximizing business value.

Scope

Phase 1: Discovery

The discovery phase aims to learn the current environment configuration and identify required compliance or regulations.

Discovery Phase Tasks	Levacloud	Client
Microsoft Purview Capability Overview	Levacloud will provide a comprehensive overview of Microsoft Purview capabilities, including common enterprise use cases and past deployment experiences, indepth technical discussions, and practical use cases for the client environment in the following areas:	Attend & participate in discovery meetings
	Data discovery across Microsoft 365, on- premises, application	

V-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1		
Business Objectives Workshop	session, and cloud infrastructure Data Classification across Sensitivity Labels, Retention Labels, policies, and automated labeling Data protection across Data Loss Prevention, auto labeling, MDCA File Policies, Office Message Encryption, and Intune MAM Data, risk, and compliance monitoring across Insider Risk Management, Communication Compliance, eDiscovery, Compliance Manager and Compliance Score Review primary business objectives, critical use cases, and key success indicators. Identify any known deployment challenges and potential mitigations. Data repositories Data formats Data protection objectives Written data policies (classification, acceptable use, etc.) Security requirements Compliance requirements Compliance requirements Required Representation with a minimum of one stakeholder from each of the following areas:	Attend & participate in discovery meetings
	Security	
1	Compliance	

	• Legal	
Baseline Health Assessment	Review the current configuration and health of the existing environment providing solution services. Including: • Microsoft Entra • Microsoft Purview workloads currently in use All individuals in the project are highly recommended to	Attend & participate in discovery meetings Represent technical configurations and follow up with action items if needed
Readiness assessment	attend this session. Review the supporting environment to ensure readiness for the solutions, including: Security prerequisites Identity and access management Network infrastructure Device and software inventory Licensing requirements	Attend & participate in discovery meetings Represent technical configurations and follow up with action items if needed
Discovery Phase Outcome:	 Clearly Document client value statements for deployment, helping to stay aligned to the client vision and to drive the most value in the client environment Assess the client environment for readiness prior to deploying tools, including technical configurations, operational readiness, and licensing. 	

Phase 2: Design

The purpose of the design phase is to formulate a written design that will be used when configuring the environment.

Design Phase Tasks:	Levacloud	Client
Sensitive information	Establish processes to	Attend & participate in
discovery	discover sensitive information	discovery meetings
	in the environment as defined	
	by business requirements,	Approve the design(s) once
	including:	finalized
	 Email sharing 	
	 File sharing 	Prepare servers for
	Files at rest	infrastructure scanner (if
	Enrollment of devices	applicable)
	in Endpoint DLP	
	Scanning using the on-	
	premises scanner (if	
	applicable)	
Sensitivity Label design	Generate a new label design	Attend & participate in
Containing Labor acciden	(or changes to existing labels)	discovery meetings
	based on the business	
	requirements to plan for	Approve the design(s) once
	classification and protection	finalized
	options, including:	
	Sensitivity labels for	
	classification	
	Sensitivity labels for	
	protection (encryption)	
	Default labeling	
	Mandatory labeling	
	labeling	
	Group labeling	
	All acciont atalyahaldara ara	
	All project stakeholders are	
	required to attend design	
	sessions for labeling strategy	Attand 9 monticipate in
Automation for data policy	Based on client licensing level,	Attend & participate in
	discuss automated	discovery meetings
	classification of data and	Approve the design(s) and
	policy actions including:	Approve the design(s) once
	Client-side automatic	finalized
	classification	
	Cloud storage	
	automated	

	classification (server side) Automated classification of data at time of sharing Data loss prevention policies Insider Risk Management policies Communication Compliance policies	
Administrative capability overview	Review and plan for administration, including:	Attend & participate in discovery meetings Approve the design(s) once finalized
Support Readiness	Identify roles, escalation process and third-party support. Review access to Microsoft Purview product documentation, user guides, and recommended training courses.	Attend & participate in discovery meetings Approve the design(s) once finalized
Design Phase Outcomes:	written technical design approval Stay aligned with Micros and accelerate design designed deployment strategy and directly address client be Make clear to the client.	ements from Phase 1 into , with client oversight and oft's best -practices strategy ecision by presenting an initial ctices draft of configuration, d operational strategy which usiness value statements which objective, requirements ts can and cannot be met during

Phase 3: Build

The build phase is used to create and configure the environment based on the written design in the previous phase.

Build Phase Tasks	Levacloud	Client
Microsoft Purview	Configure Microsoft Purview based on the SDF in a proof-of-concept for the production environment, limited to: • A single Microsoft tenant • Up to 30 policies and profiles across the Purview compliance capabilities • Up to 10 Sensitivity Labels for Data Classification • Up to 5 Intune MAM policies for data protection on personal devices • Up to 5 Conditional Access policies to enforce data protection in risky scenarios • Up to 5 supported applications for session protection of sensitive data using MDCA Conditional Access App Control (if applicable)	Assist and support the Build and Configure activities Screenshare during calls and configure tools while guided by Levacloud
Build Phase Outcomes:	Convert the written Design draft from Phase 2 into technical configurations limited to a small technical validation group	

Phase 4: Test

During the test phase we validate our configurations to ensure that results are expected outcomes. Levacloud will assist with:

- Defining use and test cases
- Guidance for preparing Client environments for test and validation activities
- Executing test cases to validate solution capabilities
- Assessing Results and solution refinements

Note: If testing and validation activities exceed the limits noted in the table below, a change order may be required to account for the additional time and effort.

Test Phase Tasks:	Levacloud	Client
Test Matrix	Develop a test matrix approved by both the client and Levacloud, limited to: • Up to 4 use case scenarios per Purview solution	Provide the necessary resources for the test and validation activites
Test Phase Outcomes:	manner with document Execute testing with clie	ent team members to ensure desired use case scenarios

Phase 5: Deploy

We will deploy all configurations to the organization during this phase.

Deploy Phase Tasks:	Levacloud	Client		
Microsoft Purview Pilot	Enroll a set of production users in Microsoft Purview policies to collect end user feedback and validate operation/support procedures Up to 25 Pilot users Up to 2 weeks in duration	Provide necessary users to conduct pilot testing		
Microsoft Purview Production Roll Out	Deploy policies as designed in previous phases, up to whichever comes first Up to 2500 Users Up to 4 weeks of deployment	Execute deployment procedure with Levacloud guidance Monitor the production roll out acceptance alongside Levacloud		
Deployment Phase Outcomes:	to full roll out	to full roll out Fully configured and deployed Microsoft Purview		

Deliverables

As a part of this engagement, Levacloud will deliver the following artifacts:

Name	Description	Phase
Solution Deployment	A document detailing the	Deploy
Framework	discovery, prerequisites,	
	design, configuration,	
	validation, and enablement of	
	the solution customized to	
	your environment	

Timeline

Phase	Wks 1-2	Wks 3-4	Wks 5-6	Wks 7-8	Wks 9-10	Wks 11-12
Discovery		S. C.	PERSONAL PROPERTY.			10/,00
Design		DE LA CONTRACTOR DE LA				
Build						
Test				Party Bas		
Deploy						

Pricing

Phase	Cast
Discovery	\$9,000
Design	\$12,000
Build	\$10,000
Test	\$9,000
Deploy	\$15,000
	TOTAL \$55,000

Invoice schedule

Invoice	Amount
SOW Signature	\$11,000
3	\$11,917
6	\$11,917
9	\$11,916
Project Completion	\$8,250

Assumptions

The client is expected to have the appropriate Microsoft licensing required for Microsoft Purview capabilities and will provide an internal resource with the necessary network and security group access to support configuration and testing activities.

Throughout the engagement, the client's team will remain actively involved, participating in knowledge-sharing sessions, collaborative planning, and promptly addressing any issues or risks that arise. All work will be conducted remotely over an estimated three-month period, with regular checkpoints to maintain alignment with business objectives and technical requirements.

Any work falling outside the defined scope, or significant changes to schedule, resource allocation, or deliverables, will be managed through a formal change order process, requiring mutual review and approval by both parties.

While our GSA schedule does not include a traditional project management role, Levacloud will assign a Senior Microsoft Security and Compliance Engineer to serve as the primary point of contact, responsible for coordination, oversight, and regular status reporting. Levacloud will operate in an advisory, over-the-shoulder capacity, providing guidance and support without requiring direct access to client systems. All configuration tasks will be executed by client personnel under Levacloud's direction.

Out of Scope

- Any service that are not Microsoft
- Full deployment of anything labeled pilot or proof-of-concept
- · Anything not expressly called out in this statement of work

Terms and Conditions

This Statement of Work ("SOW") dated **February 10th, 2025**, is attached to and made a part of the **Master Service Agreement** dated **February 10th, 2025**, by and between **Levacloud, LLC** ("Consultant"), a Georgia limited liability company, and State Board Association of Florida ("Client"). All defined terms used herein shall have the meanings ascribed to them in the **Service Agreement**, unless otherwise defined in this document.

This **Statement of Work** is incorporated by reference into the **Master Service Agreement** and forms an integral part of it. All services performed under this SOW will be governed by the terms and conditions outlined in the **Master Service Agreement**, ensuring alignment on scope, responsibilities, and expectations between **Levacloud** and the **Client**.

Signatures



AFFIDAVIT

I, GARETU WWW, hereby declare, under penalty of perjury, as follows:

- 1. I am the MANAGING MERSER Levacloud, LLC. ("Company").
- 2. I submit this Affidavit pursuant to Section 787.06(13), Florida Statutes, in connection with a contract between the Company and the Florida State Board of Administration.
- 3. Section 787.06(13), Florida Statutes, requires a nongovernmental entity executing, renewing, or extending a contract with a governmental entity to provide the governmental entity with an affidavit signed by an officer or representative of the nongovernmental entity attesting under penalty of perjury that the nongovernmental entity does not use coercion for labor or services as defined by Section 787.06, Florida Statutes.
- 4. As used herein, "coercion" means:
 - Using or threatening to use physical force against any person;
 - b. Restraining, isolating, or confining or threatening to restrain, isolate, or confine any person without lawful authority and against her or his will;
 - c. Using lending or other credit methods to establish a debt by any person when labor or services are pledged as a security for the debt, if the value of the labor or services as reasonably assessed is not applied toward the liquidation of the debt, the length and nature of the labor or services are not respectively limited and defined;
 - Destroying, concealing, removing, confiscating, withholding, or possessing any actual or purported passport, visa, or other immigration document, or any other actual or purported government identification document, of any person;
 - e. Causing or threatening to cause financial harm to any person;
 - f. Enticing or luring any person by fraud or deceit; or
 - g. Providing a controlled substance as outlined in Schedule I or Schedule II of s. 893.03 to any person for the purpose of exploitation of that person.
- 5. As used herein, "labor" means work of economic or financial value.
- 6. As used herein, "services" means any act committed at the behest of, under the supervision of, or for the benefit of another. The term includes, but is not limited to, forced marriage, servitude, or the removal of organs.
- 7. The Company does not use coercion for labor or services as those terms are defined herein and by Section 787.06, Florida Statutes.

I declare under penalty of perjury that the foregoing is true and correct to the best of my personal knowledge and belief.

EXECUTED this 15th day of August, 2025 in BLAIRSVILE GA.



by Levacloud Data, Inc. ("Levacloud") Legal Requirements of the State Board of Administration of Florida must follow

Notwithstanding anything to the contrary in the Levacloud's Scope of Work (the Agreements"), the following provisions apply to the State Board of Administration of Florida (SBA) as an entity of the State of Florida, are incorporated by reference into the Agreements, and are agreed to by Levacloud. This Acknowledgement shall apply to the current Agreements and any future Agreements between the parties unless either party rescinds its approval.

- 1. The SBA, as an entity of the State of Florida, is prohibited from entering into indemnification agreements unless expressly authorized by law. (See Florida Attorney General Opinion 99-56, dated September 17, 1999.) The SBA is also prohibited from entering into a limitation of remedies agreement unless otherwise authorized by law. (See Florida Attorney General Opinion 85-66, dated August 23, 1985.) The SBA agrees to any sections on [Indemnification and Limitation of Liability] to the fullest extent allowable and enforceable under Florida law.
- 2. Notwithstanding any provision in any agreement between the parties, **Levacloud** acknowledges and agrees that the **SBA** is bound by the provisions of Chapter 119 (Public Records), Florida Statutes, and in the event of any conflict between Chapter 119, Florida Statutes, and the terms of any agreement between the parties, the provisions and procedures of Chapter 119, Florida Statutes, will prevail.
- 3. IF LEVACLOUD HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO LEVACLOUD'S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF THE PUBLIC RECORDS AT:

STATE BOARD OF ADMINISTRATION OF FLORIDA POST OFFICE BOX 13300 TALLAHASSEE, FLORIDA 32317-3300 (850) 488-4406 SBAContracts DL@sbafla.com

(The font size, bolding and text set forth above are required by s. 119.0701(2)(a), F.S.)

- Consistent with the Florida Transparency in Contracting Initiative, the SBA posts certain operational contracts on its website, and this Agreement will be one of the agreements posted. Levacloud hereby agrees that the SBA is authorized to post this Agreement (including any amendments or addenda hereto) and a description of the content of the Agreement (including any amendments or addenda hereto) on the SBA's website. At the time of execution Levacloud may submit a redacted version of the agreement for these purposes.
- 5. In accordance with Section 448,095(5), Florida Statutes, Levacloud shall register with and use, and shall cause any of its subcontractors to register with and use, the E-Verify system

to verify the work authorization status of all new employees of the contractor or subcontractor. Levacloud acknowledges that the SBA is subject to and Levacloud agrees to comply with Section 448.095, Florida Statutes, as amended from time to time, to the extent applicable.

6. RESERVED.

7. This Agreement shall not be construed as a waiver (i) of the sovereign immunity of the State of Florida; (ii) a waiver of the State of Florida's rights under the 11th Amendment to the United States Constitution; or (iii) to a jury trial.

