CONTRACT FOR FLORIDA HURRICANE CATASTROPHE FUND
SECTION I RATEMAKING ANALYSES
BETWEEN
APPLIED RESEARCH ASSOCIATES, INC.
AND THE STATE BOARD OF ADMINISTRATION OF FLORIDA

This Contract is made as of November 1, 2020, by and between the State Board of
Administration of Florida (the “Board” or “SBA™), which administers the Florida
Hurricane Catastrophe Fund (the “FHCF”) and Applied Research Associates, Inc. (the

“Contractor”).

WHEREAS, in developing the premium formula for the FHCF, the SBA must “to
the extent feasible, employ actuarial methods, principles, standards, models, or output
ranges found by the [Florida Commission on Hurricane Loss Projection Methodology] to

be accurate or reliable.” (s. 627.0628(3)(c), F.S.), and

WHEREAS, on May 14, 2020, the SBA, on behalf of the FHCF, issued a Request
for Quote (RFQ) which solicited competitive responses from qualified modeling
organizations offering modeling services for ratemaking and post event loss estimates to

the FHCF, and

WHEREAS, the Contractor responded to the RFQ and was selected to provide
services to the FHCF, and

WHEREAS, the SBA desires to obtain the services of the Contractor and the

Contractor desires to provide services as set out in the Contract to the SBA.
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NOW, THEREFORE, in consideration of the mutual promises set forth herein, the

Contractor and the SBA agree as follows:

1. TERM.—This contract takes effect on November 1, 2020, and terminates on
November 30, 2025, unless extended in writing by mutual agreement of the parties or

unless terminated as provided in paragraph 12.

2. SERVICES.—The Contractor will provide the services set forth in Schedule A
to this Contract and will carry out the terms and conditions of this Contract as set forth
herein. These services will consist primarily of hurricane modeling services as set forth in

Schedule A, which is attached hereto and incorporated into this Contract by reference.

3. COMPENSATION.—The Contractor shall be paid the compensation specified
in Schedule A for the services specified in Schedule A. Payment shall be made in one
installment upon satisfactory completion of the work and shall remit payment within 30
business days after receipt of an invoice from the Contractor. The invoice for a particular
year’s work must be received between April 1 and June 30 of that year. The invoice must
be sent to the following address: Florida Hurricane Catastrophe Fund, State Board of
Administration, P.O. Box 13300, Tallahassee, FL 32317-3300 or by email to
FHCF invoices@sbafla.com. The Contractor is not entitled to compensation for any work

reasonably deemed by the SBA to be unsatisfactory.

4. OTHER SPECIAL SERVICES.—Upon mutual agreement of the parties, the
Contractor may perform other services for the SBA as requested by the SBA in writing.
The scope of the services and the compensation shall be agreed upon between the parties,

in advance and in writing before such other services are rendered.

5. CONTRACT NOT ASSIGNABLE OR DIVISIBLE WITHOUT CONSENT;
USE OF SUBCONTRACTORS AND NON-EMPLOYEES. —The Contractor may not
assign, subcontract, or otherwise transfer its rights and duties under this contract without

the prior written approval of the SBA. The Contractor may not use any subcontractors or
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other persons not directly employed by the Contractor in the performance of services under
this Contract without the prior written approval of the SBA. The Contractor is responsible
for its subcontractors and non-employee’s performance of the services and compliance
with this contract to the same extent as it is responsible for its own performance and
compliance. The Contractor must promptly notify the SBA of any organizational changes
or resource changes that will affect or could affect the Contractor’s provision of services

under this Contract.

6. ORGANIZATIONAL AND RESOURCE CHANGES.— The Contractor must
notify the SBA at least two weeks in advance of any organizational or resource changes
that could affect the Contractor's provision of the services. After reviewing the changes,
the SBA may require a renegotiation of the fees or terms of this Contract if the SBA
determines that a renegotiation is required to address potential adverse impacts on the

quality of services.

7. USE OF E-VERIFY SYSTEM. — The Contractor shall use the U.S. Department
of Homeland Security’s E-Verify system to verify the employment eligibility of all new

employees hired during the Contract term who may perform services under this Contract.

8. FLORIDA PUBLIC RECORDS LAW.—Notwithstanding any other provision
of this Contract, the Contractor acknowledges and agrees that the SBA is bound by the
provisions of Chapter 119 (Public Records), Florida Statutes, and in the event of any
conflict between Chapter 119, Florida Statutes, and the terms of this Contract, the
provisions and procedures of Chapter 119, Florida Statutes will prevail. To the extent
applicable, the Contractor shall comply with Chapter 119, Florida Statutes. In particular,

the Contractor shall:

a. Keep and maintain public records required by the SBA in order to perform the

services under this Contract.

b. Upon request from the SBA’s custodian of public records, provide the SBA with

a copy of the requested records or allow the records to be inspected or copied within a
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reasonable time at a cost that does not exceed the cost provided in Chapter 119, Florida

Statutes or as otherwise provided by Florida law.

c. Ensure that public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law for the
duration of the term of the Contract and also, if the Contractor does not transfer the records

to the SBA, following completion of the Contract.

d. Upon completion of the Contract, transfer, at no cost, to the SBA all public
records in the Contractor’s possession or keep and maintain public records that were
required by the SBA to perform the services. If the Contractor transfers all public records
to the SBA upon completion of the Contract, the Contractor shall destroy any duplicate
public records that are exempt or confidential and exempt from public records disclosure
requirements. If the Contractor keeps and maintains public records upon completion of the
Contract, the Contractor shall meet all applicable requirements for retaining public records.
The Contractor shall provide all records that are stored electronically to the SBA, upon
request from the SBA’s custodian of public records. To the extent allowed under Florida
public records law, this provision does not require the Contractor to retrieve, destroy,
provide, or transfer records stored for disaster recovery purposes in encrypted files in a

secure off-site facility, where retrieval would be difficult or impractical.

IF THE CONTRACTOR HAS QUESTIONS REGARDING
THE APPLICATION OF CHAPTER 119, FLORIDA
STATUTES, TO THE CONTRACTOR’S DUTY TO

PROVIDE PUBLIC RECORDS RELATING TO THIS
CONTRACT, CONTACT THE CUSTODIAN OF THE
PUBLIC RECORDS AT:

STATE BOARD OF ADMINISTRATION OF FLORIDA
POST OFFICE BOX 13300
TALLAHASSEE, FLORIDA 32317-3300
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(850) 488-4406
SBAContracts DL@sbafla.com

9. RECORDS RETENTION; PROTECTION OF CONFIDENTIALITY; DATA
SECURITY. —

a. To the extent permitted by state and federal law, the Contractor, the SBA, and
Paragon Strategic Solutions, Inc. (“Paragon’), which provides administrative and actuarial
services to the FHCF, will hold all records provided by the Contractor relating to the FHCF
as confidential data and information and will not release them to third parties. As used in
this paragraph, the term “third parties” includes, but is not limited to, business affiliates,
subsidiaries, or the parent corporation of Paragon. Nothing in this Contract is intended to
supersede or modify the requirements of the public records provisions of Chapter 119,
Florida Statutes, or the trade secret protections provided in sections 8§12.081 and 815.045,
Florida Statutes.

b. The data and information provided by the Contractor to the SBA and Paragon
are obtained for the purposes of producing the FHCF premium formula under section
215.555(5), Florida Statutes, documenting that process, and supporting such additional
analyses as may be requested by the SBA, and also for use in connection with Other Special
Services provided for in paragraph 4. Paragon and the SBA agree that none of the data or
information provided by the Contractor pursuant to this Contract may be used directly or
indirectly for any other purposes. The data and information may not be released to any
employees of Paragon or its affiliates other than Paragon employees working directly in
support of the FHCF and may be used by those employees only in support of the FHCF.

c. The SBA, the Contractor, and Paragon agree that loss frequency and severity
information provided by the Contractor, including such information in summarized form
when used as part of the ratemaking documentation process, is confidential as described in
subparagraphs a. and b.

d. The confidentiality provisions and limitations on the use of information specified
in this paragraph do not apply to data or information that is not otherwise confidential under

the public records provisions of Chapter 119, Florida Statutes, or the trade secret

Page 5 of 18



protections provided in sections 812.081 and 815.045, Florida Statutes, and:

(1) 1sin or becomes part of the public domain;

(i) was in the possession of the SBA or Paragon prior to receipt from the
Contractor, or was in the possession of the Contractor prior to receipt from the SBA or
Paragon.

(ii1) 1s compelled to be disclosed by law or pursuant to an order or requirement of
a court, administrative agency, or other governmental body, without restrictions on
subsequent use or disclosure, provided that the receiving party notifies the disclosing party
promptly upon receipt of such order or requirement and in any event prior to such
disclosure (unless such notification would be unlawful) to enable the disclosing party to
seek a protective order or otherwise prevent or restrict such disclosure.

(iv) was lawfully disclosed to the Contractor or Paragon by a third party having the
right to make the disclosure.

e. This section does not affect the Contractor’s ownership rights as to administrative
records, pre-existing intellectual property, or intellectual property developed by the

Contractor unrelated to the scope of services under this Contract.

10. EXCLUSIVE REMEDY; EXCEPTIONS.—To the extent permitted by law, the
SBA’s exclusive remedy, and the Contractor’s liability under this Contract, is the
Contractor’s refund of all fees paid under this Contract. This limitation of the SBA’s
remedy and the Contractor’s liability does not apply in the event of gross negligence or

willful misconduct on the part of the Contractor.

11. APPLICABLE LAW; VENUE.—This Contract shall be governed by,
construed under, and interpreted in accordance with the laws of the State of Florida without
regard to conflict of laws principles. Any proceedings arising out of this Contract shall be
conducted in state courts located in Leon County, Florida, and the parties hereby consent

to the jurisdiction and venue of those courts.

12. TERMINATION.—This Contract may be terminated, with or without cause, at

the election of either party upon 30 days’ advance written notice. Termination of this
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Contract does not affect the right of either party to bring an action against the other with
respect to the Contract. In addition to any other provisions for termination of this Contract,
the SBA may unilaterally and immediately terminate this Contract upon the insolvency or

bankruptcy of the Contractor.

13.  INSTRUCTIONS FOR FURNISHING OF INFORMATION.—AIl
information required by this Contract to be provided to Paragon shall be sent by email to

Mr. Andy Rapoport at andrew.rapoport@aon.com.

14. SBA FRAUD HOTLINE.—The SBA maintains a fraud hotline at (800) 547-
9180 to encourage individuals to report suspected Board-related fraud, theft, or financial
misconduct on an anonymous basis. The hotline is operated 24 hours a day, 7 days a week,
by an independent company and tips are anonymously referred to the Inspector General of
the Board. The Contractor agrees to report any suspected Board-related fraud, theft, or

financial misconduct on an anonymous basis to this hotline.

15. SBA HARASSMENT PREVENTION POLICY.—The Contractor hereby
affirms its receipt of SBA Policy No. 10-254, Harassment Prevention Policy, from the
Board and hereby agrees to avoid harassment, as that term is defined in Policy No. 10-254,
of any individual whom the Contractor comes into contact with while working on matters

pursuant to this Contract.

16. SBA COMMUNICATIONS AND EXTERNAL AFFAIRS POLICY.—The
Contractor hereby affirms its receipt of SBA Policy No. 10-004, Communications and
External Affairs Policy, from the Board. The Contractor agrees that it shall comply with
the Communications and External Affairs Policy, and such modifications to the policy as
may be provided to the Contractor from time to time, to the fullest extent that the
Communications and External Affairs Policy applies to the Contractor. All
communications from external parties regarding the Board or the Board’s affairs are to be
referred to the Board’s Manager of External Affairs. This paragraph shall not prevent the

Contractor from telling external parties that it provides services to the FHCF.
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17. FLORIDA TRANSPARENCY IN CONTRACTING INITIATIVE.—
Consistent with the Florida Transparency in Contracting Initiative, the SBA posts certain
operational contracts on its website, and this Contract will be one of the contracts posted.
The Contractor hereby agrees that the SBA is authorized to post this Contract (including
any amendments or addenda hereto) and a description of the content of this Contract

(including any amendments or addenda hereto) on the SBA’s website.

18. RIGHT TO AUDIT.—

a. During the term of this contract, and for a period of three (3) years after the
expiration or termination of the Contract, the SBA shall have the right to have any person
or entity designated by the SBA, including an independent public accountant or auditor
and/or any federal or state auditor, to inspect, review and/or audit, any non-proprietary
books, records and supporting documents relating to the Contract and/or the subject matter
of the Contract (the “Records™). In the event such right is exercised and upon no less than
ten (10) business days’ prior written notice by the SBA, the Contractor agrees to permit
reasonable access to its premises and the Records during Contractor’s normal business
hours. The SBA shall have the right, in connection with any such inspection, review and/or
audit, to have one or more members of its staff present at all times. During the term of the
Contract and for a period of three (3) years after the expiration or termination of the
Contract (or for any longer period of time that may be required by an applicable law relating
to the retention of Records), the Contract shall maintain and retain the Records, at its sole
expense. In the event the SBA and/or its designees are in the process of conducting such
an inspection, review and/or audit upon the expiration of the three (3)-year access and/or
retention periods described herein, then this Section 19 shall survive in its entirety until the
conclusion of such inspection, review and/or audit, in the SBA’s or the SBA designee’s
reasonable determination. For the avoidance of doubt, the scope of any inspection, review
and/or audit under this Section 19 may include, without limitation, the Contractor’s
compliance with the terms of the Contract, compliance with any applicable foreign, federal,
state and/or local law or regulation, an assessment of risks and controls and/or the source

and application of the SBA’s funds.
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b. The Contractor shall use best efforts to cooperate with the SBA and any person
or entity designated by the SBA in connection with any inspection, review and/or audit
under this Section 19 including, without limitation, causing its relevant and knowledgeable
employees and/or representatives to be available to assist and to respond to reasonable
inquiries and requests of the SBA and/or its designees. The Contractor shall respond
(including, if relevant and appropriate, with an action plan) within a reasonable time to any
reports, findings and/or assessments provided to the Contractor by the SBA and/or its
designees, and the Contractor shall provide a copy of all such responses to the SBA. The
Contractor acknowledges and agrees that any such report, finding and/or assessment is
intended for the sole use and for the benefit of the SBA.

c. Except as set forth herein, the SBA shall bear the costs of any inspection, review
and/or audit described in this Section 19. However, in the event, the SBA and/or its
designees conclude that the Contractor overcharged the SBA or that the Contractor
engaged in or committed (including through acts of omissions) any fraud,
misrepresentation and/or non-performance, then the Contractor shall be obligated to
reimburse the SBA for the total costs of inspection, review and/or audit no later than ninety
(90) days after the SBA’s request for reimbursement thereof. The Contractor’s
reimbursement obligation herein shall be in addition to all other rights, remedies and
damages available to the SBA at law or in equity, which shall not be deemed waived or
relinquished in any way because of the Contractor’s additional reimbursement obligation

thereof.

19. CONFLICTS OF INTEREST.—

a. The Contractor and the SBA acknowledge the existence of the potential for a
conflict of interest between the Contractor’s duties under this Contract and the Contractor’s
other business activities. The Contractor shall exercise its obligation and responsibilities
to the SBA with a continuing awareness of the possibility of a conflict of interest. The
Contractor shall promptly inform the SBA upon becoming aware of any potential conflict
of interest between the Contractor’s duties under this Contract and the Contractor’s other
business activities. The Contractor shall promptly provide information regarding any such

situations as requested by the SBA.
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b. The fact that the Contractor may provide services to one or more insurers of the
FHCEF shall not in and of itself require disclosure pursuant to this Section.
c. The disclosures required pursuant to this Section shall be made in good faith and

to the best of the Contractor’s ability.

20. INDEMNIFICATION; LIMITATIONS OF LIABILITY.—

a. The Contractor shall be fully liable for the actions of its agents, employees,
partners, or subcontractors and shall fully indemnify and hold harmless the SBA and its
officers, agents, and employees, from third party suits, actions, damages, and costs of every
name and description, including reasonable attorneys’ fees and costs, arising from or
relating to personal injury and damage to real or personal tangible property alleged to be
caused in whole or in part by Contractor, its agents, employees, partners, or subcontractors,
provided, however, that the Contractor shall not indemnify for that portion of any loss or
damages proximately caused by the negligent act or omission of the SBA.

b. The Contractor shall fully indemnify and hold harmless the SBA from any third
party suits, actions, damages, and costs of every name and description, including
reasonable attorneys’ fees and costs, arising from or relating to violation or infringement
of a trademark, copyright, patent, trade secret or intellectual property right, provided,
however, that the foregoing obligation shall not apply to the SBA’s misuse or modification
of the Contractor’s products or of the use of the Contractor’s products not contemplated by
this Contract.

c. The Contractor’s obligation under subparagraph a. with respect to any legal
action is contingent upon the SBA giving the Contractor written notice of any action or
threatened action, the opportunity to take over and settle or defend any such action at the
Contractor’s sole expense, and assistance in defending the action at the Contractor’s sole
expense. The Contractor shall not be liable for any cost, expense, or compromise incurred
or made by the SBA in any legal action without the Contractor’s prior written consent,
which shall not be reasonably withheld.

d. No party shall be liable to another for special, indirect, punitive, or consequential
damages. No party shall be liable for lost profits, lost revenue, or lost institutional

operating savings. With respect to disputes between the parties, the SBA may, in addition
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to other remedies available at law or equity and upon notice to the Contractor, retain such
amounts otherwise due Contractor as may be necessary to satisfy any claim for damages,
penalties, costs, and the like asserted by or against them.

e. This paragraph shall be enforced to the fullest extent permitted under Florida law.

21. NOTICES.—AIl notices required under this Contract, except notices of
termination, may be made by e-mail, U.S. Mail or by a commercial delivery service such
as United Parcel Service or Federal Express. Notices of Termination shall be in writing and
sent by certified mail to the other party. Notices to the SBA which are mailed are to be
addressed as follows:

Florida Hurricane Catastrophe Fund
State Board of Administration of Florida
P.O. Box 13300

Tallahassee, FL 32317-3300

Notices to the SBA which are delivered by commercial delivery service are to be
addressed as follows:

Florida Hurricane Catastrophe Fund
State Board of Administration of Florida
1801 Hermitage Blvd., Suite 100
Tallahassee, FL 32308

Notices to the Contractor which are mailed or delivered by commercial delivery
service are to be addressed as follows:

Frank Lavelle, Vice President & Principal Engineer
Applied Research Associates
8537 Six Forks Road, Suite 600
Raleigh, North Carolina 27615
22. SEVERABILITY.—If any provision of this Contract is held invalid or
unenforceable, such invalidity or unenforceability shall not affect any other provisions,

and this Contract shall be construed and enforced as if such provision had not been

included.
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23. ENTIRE UNDERSTANDING.—This Contract, including Schedule A,
embodies the entire understanding of the parties, supersedes any prior agreements or
understandings with respect to the subject matter hereof, and cannot be altered, amended,

supplemented, or abridged or any provisions waived except by written agreement of the

parties.

IN WITNESS WHEREOF, the parties have caused this contract to be executed by

their respective authorized officers on the dates set forth below:

STATE BOARD OF APPLIED RESEARCH ASSOCIATES,
ADMINISTRATION OF FLORIDA INC
Ashbel C. Williams Kim!erly L. Foskey“ 5
Executive Director & CIO Deputy Director, Contracts and Procurement
Date: 11/17/2020 Date: 16 November 2020

Aiiroved as to leialiti:

Paragon Strategic Services, Inc., specifically acknowledges the requirements of

confidentiality and the limitations on the use of information as described in this Contract

and agrees to be bound thereby.

PARAGON STRATEGIC SERVICES,
INC.

Martin K. Helgestad !

Senior Vice President

Date: Abvompore (7, 2070
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CONTRACT FOR FLORIDA HURRICANE CATASTROPHE FUND
SECTION I RATEMAKING ANALYSES
BETWEEN
APPLIED RESEARCH ASSOCIATES AND THE STATE BOARD OF
ADMINISTRATION OF FLORIDA
SCHEDULE A
SERVICES AND COMPENSATION

For all services under this Contract, the Contractor must use the most current
hurricane model found acceptable by the Florida Commission on Hurricane Loss
Projection Methodology to be accurate and reliable. For ratemaking analysis, Paragon will
provide the Contractor with data detailing the FHCF s hurricane exposure as of June 30 of
the contract year reported, with values trended to June 30 of the following year. This data
will be aggregated by type of business, ZIP Code, construction, and year of construction.
Further, Paragon will provide the Contractor with exposure values and deductible codes
for each record. Analyses and services to be performed by the Contractor on behalf of the

FHCEF and the payment for such services are set forth as follows:

Base Services:

(1) Provide an explanation of how the Contractor will use the characteristics of the
catastrophe model to analyze the FHCF data. This explanation will include:

(a) verification of ZIP Codes for which loss costs will be submitted, and

(b) a mapping of FHCF construction classes to Contractor construction classes, and

(c) confirmation that deductibles will be modeled correctly.

The details of these and other issues to be addressed are to be included by the
Contractor in a Modeling Specification Document provided to the Contractor by Paragon.
The Modeling Specification Document will include an Explanation of Codes in the FHCF

Exposure Data section.
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(2) Provide modeled insured losses (i.e., net of actual deductibles, capped at policy
limits) by event and by type of business. Reported policy deductibles shall be treated as
per-occurrence deductibles. Results shall be in the form of a file detailing loss amounts by
event and shall include, at a minimum:

(a) For each event:

1. An event identifier.

2. The probability of this event occurring in any given year, or if losses are

simulated by years, then the simulation year.

3. Mean loss amounts for each event and for each type of business (e.g.,

Commercial Residential, Residential, Mobile Home, etc.).

(b) For the modeling run:

1. Control totals: Average annual insured total losses and loss costs per $1,000
exposure by FHCF type of business;

2. A comparison of control totals to the prior year’s control totals with
explanations of type of business loss costs changes that exceed +/- 5 %
adjusted for exposure growth, an explanation of the change must be provided.

(c) FHCF exposure data will be provided to the Contractor and modeling results

shall be sent to Paragon according to the dates in the table in paragraph (4) below.

(d) Provide to the SBA or Paragon, as requested:

1. Verification that the FHCF exposure data were modeled properly.

2. Explanation of the modeled results in order to accurately and appropriately
convert the modeled results into FHCF rates.

3. Make appropriate adjustments to the modeled results in order to produce

actuarially sound rates for the FHCF.

Post Event Loss Estimates:

(3) For a hurricane that makes landfall or is otherwise identified by the FHCF as
causing damage in Florida, the Contractor shall provide at the request of the FHCF:
(a) Within two (2) business days after the hurricane makes landfall or within two

(2) business days after the FHCF notifies the Contractor that a hurricane has been identified
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by the FHCF causing damage in Florida, the Contractor shall provide Paragon an initial
estimate of the minimum, the expected, and the maximum insured gross losses from the
hurricane for FHCF exposures. The Contractor may provide estimates based on similar
stochastic events or simulated event sets. The Contractor shall also provide all event IDs
and corresponding gross loss values used in developing the estimates.

(b) Within fifteen (15) calendar days after a hurricane makes landfall or within
fifteen (15) calendar days after the FHCF notifies the Contractor that the hurricane has
been identified by the FHCF as causing damage in Florida, the Contractor shall provide its
best estimate at that time of the minimum, the expected, and the maximum insured gross
losses from the hurricane for FHCF exposures. The Contractor may provide estimates
based on similar stochastic events or simulated event sets. The Contractor shall also
provide updated information with respect to all event IDs and corresponding gross loss
values used in developing the estimates. If the Contractor subsequently revises loss
estimates for the hurricane, the Contractor must also provide the revised loss estimates for
FHCF exposure to Paragon. The estimates shall include statewide estimates of loss and
tables of loss by ZIP Code and FHCF type of business.

(c) Each report or other communication from the Contractor providing the
information required in subparagraph a. or b. shall include the Contractor’s statement that
the loss estimates:

1. are only for the peril of windstorm

ii. exclude flood loss

iil. include demand surge

iv. are net of policy deductibles

v. are capped at the policy limits

vi. exclude loss adjustment expense

vii. are based on the latest FHCF exposure data used for modeled year of
ratemaking, with actual reported deductibles

viii. used the same version of the model as used for the modeled year of
FHCEF ratemaking.

(d) The estimates required by subparagraphs a. and b. shall be sent by electronic

mail to each of the following people:
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Gina Wilson at Gina.Wilson@sbafla.com

Joel Meyer at Joel.Meyer@sbafla.com
Andrew Rapport at Andrew.Rapoport@aon.com

(4) The tasks specified in this Schedule have the following target dates for the
applicable contract year. If any deadline falls on a Saturday, Sunday or on a legal State of
Florida or federal holiday, then the actual due date will be the day immediately following

the applicable due date listed.

Task Paragon Contractor Target
Target Date
Date
Contractor contact information for this Schedule 11/01/XXXX
provided by email to individuals listed in Item
(3) of this Schedule.
Valid ZIP Code list and Modeling Specification | 11/4/XXXX n.a
Document provided to Contractor (Item (1) of
this Schedule).
FHCEF exposure data delivered to Contractor. 11/16/XXXX | n.a.
Contractor’s response to the Modeling | n.a. 11/23/XXXX
Specification Document described in Item (1) of
this Schedule delivered to Paragon.
Event loss files and control total comparison n.a. 1221/ XXXX
delivered to Paragon (Item (2) of this
Schedule).
Loss estimates for hurricanes (Item (3) of this | n.a 2 days and 15 days
Schedule). after the event.

Compensation:

(5) Beginning November 1, 2020, the Contractor’s compensation will be based
upon satisfactory completion of the services outlined in this Schedule, which includes base

services and post event loss estimates, and the submission of an invoice as provided in
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paragraph 3 of the Contract. Compensation shall be based on the applicable contract year

for which the ratemaking and post event loss estimates, if any, are provided. The

compensation is as follows:

Contract Year 2021-2022 |[2022-2023 | 2023-2024 |2024-2025 |[2025-2026
Period of 11/1/20to | 11/1/21to | 11/1/22to | 11/1/23to0 | 11/1/24 to
Services 11/30/21 11/30/22 11/30/23 11/30/24 11/30/25
Base Services $10,000 $10,000 $12,000 $12,000 $12,000
Compensation

Post Event Loss | $10,000 $10,000 $10,000 $10,000 $10,000
Estimate

Compensation

per Storm
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